7YY NANSED

Owner: City of Mansfield

BID OPENING FORM

Project: 2024-41-04-06 Britton Holland Interceptor Sanitary Sewer Extension

Bid No.: 2024-41-04-06
Date: 7/3/2024 @ 2:00 p.m.

Bid Bond

Name of Bidder Bid Type Attached Bid Amount Comments
Flow-line Construction Inc. Yes $6,352,825.00 Received on 07/03/24 @ 12:10pm by KB
P.O. Box 600881 [ No
Dallas, TX 75360
Reyes TX Inc Yes $4,992,000.00 Received on 07/03/24 @ 12:55pm by KB
1520 Parker Rd. o
Grand Prairie, TX 75090
FM Utilities, LLC Yes $4,958,179.54 Received on 07/03/24 @ 1:20 pm by KB
4911 Redbird Trail
Midiothian, TX 76065 1o
S.J. Louis Construction of Texas, Ltd Yes $7,234,808.53 Received on 07/03/24 @ 1:28 pm by KB
520 S. 6th Avenue
[Mansfield, TX 76063 Lo
Canary Construction Yes $5,953,443.00 Received on 07/03/24 @ 1:37 pm by KB
802 N Kealy Avenue Ste. 101 [ No
Lewisville, Texas 75057
Acadia Services Yes $7,149,245.00 Received on 07/03/24 @ 1:37 pm by KB
351 W Southlake Blvd. [ No
Southlake, TX 76092
Mountain Cascade . Yes $5,392,465.00 Received on 07/03/24 @ 1:45 pm by KB
PO Box 467
Alvarado, TX 76009 1o
Gra-Tex Utilities Inc. Yes $4,775,185.00 Received on 07/03/24 @ 1:45 pm by KB
PO Box 1038
Kennedale, TX Lo
Western Municipal Construction of Texas, LLC Yes $5,827,445.14 Received on 07/03/24 @ 1:49 pm by KB
402 Gulf Ave
Justin, TX 76247 Lo




Attachment A - Detailed Tabulation of Bids Received

Project Britton Holland Interceptor Sanitary Sewer Extention Project Number Flow-Line Construction Inc. Western Municipal Construction of Texas, LLC Gra-Tex Utilities Inc. Mountain Cascade Acadia Services Canary Construction S.J. Louis Construction of Texas, Ltd FM Utilities, LLC Reyes TX Inc
2“'"” ) City of Mansfield P.0. Box 600881 402 Gulf Ave PO Box 1038 PO Box 467 351 W Southlake Blvd. 802 N Kealy Avenue Ste. 101 520 5. 6th Avenue 4911 Redbird Trail 1520 Parker Rd.
onstruction Dallas, TX 75360 Justin, TX 76247 Kennedale, TX Alvarado, TX 76009 Southlake, TX 76092 Lewisville, Texas 75057 Mansfield, TX 76063 Midlothian, TX 76065 Grand Prairie, TX 75090
Design P Ryan Opgenorth, P.E. MAN23695
Item No. | Description Quantity. Units UnitCost | Extended Amount | Note | UnitCost | Extended Amount |  Note UnitCost | Extended Amount | Note | UnitCost | Extended Amount | Note | UnitCost | Extended Amount | Note | UnitCost | Extended Amount | Note | UnitCost | Extended Amount | Note | UnitCost | Extended Amount | Note | UnitCost | Extended Amount | Note
Items in Base Offer (excluding Allowances) per Section 01 29 01 Measurment and Basis for Payment
SECTION A - SANITARY SEWER IMPROVEMENTS
A-01__[Mobilization 1 LS S 302,000.00 | $ 302,000.00 S 88493.02 |$ 88,493.02 $  19,500.00 [$ 19,500.00 $ 250,000.00 |$ 250,000.00 $  30,000.00 [$ 30,000.00 $ 190,000.00 |$ 190,000.00 $  50,000.00 |$ 50,000.00 $ 236,103.79 |$ 236,103.79 $ 221,470.00 |$ 221,470.00
A-02 P’Ench Safety 3,053 LF $ 20.00 |$ 61,060.00 S 214 [$ 6,533.42 $ 2.00 |$ 6,106.00 $ 1.00 [$ 3,053.00 $ 5.00 |$ 15,265.00 $ 5.00 |$ 15,265.00 $ 0.01 |$ 30.53 $ 15.00 |$ 45,795.00 $ 8.00 |$ 24,424.00
A-03__|Right-of-Way Preparation 1 LS B 125,000.00 [ $ 125,000.00 S 316,242.63 |$ 316,242.63 S 32,500.00 | $ 32,500.00 S 30,000.00 |$ 30,000.00 S 23,000.00 |$ 23,000.00 $ 55,000.00 |$ 55,000.00 S 61,000.00 |$ 61,000.00 $ 147,000.00 |$ 147,000.00 $ 4237000 |$ 42,370.00
A-04  |Temporary Bypass Pumping 1 s |s 50,000.00 | $ 50,000.00 S 87,04231 |$ 87,042.31 S 13,750.00 | $ 13,750.00 $  130,000.00 | $ 130,000.00 S 93,000.00 | $ 93,000.00 $  65,000.00 | $ 65,000.00 S 80,000.00 | $ 80,000.00 S 32,200.00 | $ 32,200.00 S 136,340.00 | $ 136,340.00
A-05 CCTV of Existing 8" Sanitary Sewer 1,764 LF 20.00 35,280.00 434 7,655.76 5.00 8,820.00 4.00 7,056.00 4.00 7,056.00 2.00 3,528.00 2.00 3,528.00 10.00 17,640.00 3.00 5,292.00
A-06 6" PVC (SDR-26) ASTM D3034 Sanitary Sewer Pipe 30 LF 220.00 6,600.00 75.76 2,272.80 152.00 4,560.00 300.00 9,000.00 110.00 3,300.00 120.00 3,600.00 205.00 6,150.00 500.00 15,000.00 446.00 13,380.00
A-07 8" PVC (SDR-26) ASTM D3034 Sanitary Sewer Pipe 280 LF 250.00 70,000.00 85.12 23,833.60 165.00 46,200.00 310.00 86,800.00 115.00 32,200.00 165.00 46,200.00 337.00 94,360.00 119.00 33,320.00 187.00 52,360.00
A-08 21" PVC (PS 115) ASTM F679 Sanitary Sewer Pipe 2,743 LF 300.00 822,900.00 258.79 709,860.97 419.00 1,149,317.00 417.00 1,143,831.00 260.00 713,180.00 300.00 822,900.00 1,351.00 3,705,793.00 306.00 839,358.00 330.00 905,190.00
A-09 21" PVC (PS 115) ASTM F679 Carrier Pipe 120 LF 500.00 60,000.00 335.06 40,207.20 583.00 69,960.00 290.00 34,800.00 340.00 40,800.00 240.00 28,800.00 1,179.00 141,480.00 345.00 41,400.00 253.00 30,360.00
A-10 Standard 4' Diameter Sanitary Sewer Manhole 1 EA 8,000.00 8,000.00 25,371.05 25,371.05 12,671.00 12,671.00 14,000.00 14,000.00 8,000.00 8,000.00 14,000.00 14,000.00 13,800.00 13,800.00 11,350.00 11,350.00 21,860.00 21,860.00
A-11 Extra 4' Diameter Manhole Depth (>6') 4 VF 280.00 1,120.00 824.14 3,296.56 303.00 1,212.00 310.00 1,240.00 350.00 1,400.00 600.00 2,400.00 300.00 1,200.00 840.00 3,360.00 1,560.00 6,240.00
A-12 Standard 5' Diameter Sanitary Sewer Manhole 7 EA 11,000.00 77,000.00 26,229.31 183,605.17 14,003.00 98,021.00 25,000.00 175,000.00 13,000.00 91,000.00 20,000.00 140,000.00 18,600.00 130,200.00 13,000.00 91,000.00 14,360.00 100,520.00
A-13 Extra 5' Diameter Manhole Depth (>6') 100 VF 360.00 36,000.00 910.88 91,088.00 890.00 89,000.00 370.00 37,000.00 500.00 50,000.00 750.00 75,000.00 500.00 50,000.00 1,000.00 100,000.00 1,290.00 129,000.00
A-14 Standard 5' Diameter Sanitary Sewer Drop Manhole 6 EA 20,000.00 120,000.00 28,198.88 169,193.28 16,308.00 97,848.00 26,000.00 156,000.00 16,500.00 99,000.00 26,000.00 156,000.00 21,600.00 129,600.00 16,800.00 100,800.00 14,640.00 87,840.00
A-15 Extra 5' Diameter Drop Manhole Depth (>6') 93 VF 360.00 33,480.00 910.88 84,711.84 890.00 82,770.00 370.00 34,410.00 480.00 44,640.00 850.00 79,050.00 500.00 46,500.00 1,005.00 93,465.00 1,250.00 116,250.00
A-16 Locate and Reconnect to Existing Sanitary Sewer Service 4 EA 15,000.00 60,000.00 10,225.69 40,902.76 12,332.00 49,328.00 7,000.00 28,000.00 5,200.00 20,800.00 3,000.00 12,000.00 7,300.00 29,200.00 10,000.00 40,000.00 11,970.00 47,880.00
A-17 Abandon Existing Sanitary Sewer Manhole 2 EA 4,000.00 8,000.00 5,926.09 11,852.18 8,690.00 17,380.00 6,000.00 12,000.00 190.00 380.00 3,000.00 6,000.00 2,500.00 5,000.00 3,500.00 7,000.00 6,030.00 12,060.00
A-18 Remove Existing Sanitary Sewer Manhole 3 EA 5,000.00 15,000.00 9,710.88 29,132.64 7,750.00 23,250.00 4,000.00 12,000.00 1,500.00 4,500.00 4,000.00 12,000.00 3,000.00 9,000.00 4,000.00 12,000.00 6,320.00 18,960.00
A-19__|Cut and Plug Existing Sanitary Sewer Line 9 EA 1,200.00 10,800.00 1,579.23 14,213.07 7,383.00 66,447.00 3,400.00 30,600.00 300.00 2,700.00 1,500.00 13,500.00 500.00 4,500.00 2,950.00 26,550.00 2,920.00 26,280.00
A-20 Grout Abandon Existing Sanitary Sewer Line 23 cY 515.00 11,845.00 751.26 17,278.98 440.00 10,120.00 700.00 16,100.00 770.00 17,710.00 800.00 18,400.00 240.00 5,520.00 660.00 15,180.00 654.00 15,042.00
A-21 48" Steel Encasement (0.688" Thick) 120 LF 7,200.00 864,000.00 2,182.76 261,931.20 1,800.00 216,000.00 2,000.00 240,000.00 1,530.00 183,600.00 1,500.00 180,000.00 1,687.00 202,440.00 1,970.00 236,400.00 1,500.00 180,000.00
A-22 Hydromulch Seeding 26,560 SY 3.00 79,680.00 1.99 52,854.40 1.50 39,840.00 2.00 53,120.00 4.00 106,240.00 4.00 106,240.00 0.90 23,904.00 2.00 53,120.00 1.40 37,184.00
A-23 Flowable Fill Backfill per Trench Details 2,360 LF 1,100.00 2,596,000.00 838.66 1,979,237.60 463.00 1,092,680.00 600.00 1,416,000.00 1,430.00 3,374,800.00 600.00 1,416,000.00 501.00 1,182,360.00 845.00 1,994,200.00 590.00 1,392,400.00
A-24 Temporary Erosion, Sedimintation, and Water Pollution Prevention and Control 1 LS 60,000.00 60,000.00 62,670.46 62,670.46 12,500.00 12,500.00 25,000.00 25,000.00 45,000.00 45,000.00 8,500.00 8,500.00 25,000.00 25,000.00 18,300.00 18,300.00 31,730.00 31,730.00
A-25 Traffic Control 1 LS 100,000.00 100,000.00 46,422.57 46,422.57 18,750.00 18,750.00 85,000.00 85,000.00 25,000.00 25,000.00 32,000.00 32,000.00 20,000.00 20,000.00 20,200.00 20,200.00 234,540.00 234,540.00
SECTION B - PAVING
B-1 Temporary Asphalt Pavement Repair 3798 SY 25.00 94,950.00 30.71 116,636.58 91.00 345,618.00 75.00 284,850.00 48.00 182,304.00 75.00 284,850.00 63.00 239,274.00 49.00 186,102.00 81.00 307,638.00
B-2 Asphalt Repair (4" Type 'D' HMAC on 12" Flexible Sub-base) 9073 SY 65.00 589,745.00 142.71 1,294,807.83 123.00 1,115,979.00 105.00 952,665.00 205.00 1,859,965.00 225.00 2,041,425.00 104.00 943,592.00 55.00 499,015.00 81.00 734,913.00
B-3 Remove & Replace Concrete Channel 24| SY 660.00 15,840.00 219.75 5,274.00 313.00 7,512.00 570.00 13,680.00 270.00 6,480.00 220.00 5,280.00 200.00 4,800.00 250.00 6,000.00 545.00 13,080.00
B-4 Remove & Replace Concrete Driveway 59 SY 320.00 18,880.00 57.54 3,394.86 304.00 17,936.00 370.00 21,830.00 260.00 15,340.00 220.00 12,980.00 150.00 8,850.00 268.00 15,812.00 378.00 22,302.00
B-5 Retroreflectorized Pavement Markings Type | (White) 250 LF 4.00 1,000.00 5.78 1,445.00 2.00 500.00 25.00 6,250.00 14.00 3,500.00 30.00 7,500.00 3.00 750.00 5.55 1,387.50 7.00 1,750.00
B-6 Retroreflectorized Pavement Markings Type | (Yellow) 3230 LF 4.00 12,920.00 5.78 18,669.40 2.00 6,460.00 25.00 80,750.00 14.00 45,220.00 30.00 96,900.00 3.00 9,690.00 5.55 17,926.50 7.00 22,610.00
B-7 Raised Pavement Markers 85 EA 9.00 765.00 346.97 29,492.45 7.00 595.00 8.00 680.00 23.00 1,955.00 25.00 2,125.00 50.00 4,250.00 9.75 828.75 7.00 595.00
B-8 Prefabricated Pavement Markings Type | (White)(24")(Stop Bar) 15 LF 114.00 1,710.00 5.78 86.70 37.00 555.00 30.00 450.00 14.00 210.00 50.00 750.00 40.00 600.00 9.60 144.00 7.00 105.00
B-9 Prefabricated Pavement Markings Type | (White)(24"x8')(Crosswalk) 5 EA 650.00 3,250.00 346.97 1,734.85 300.00 1,500.00 260.00 1,300.00 340.00 1,700.00 50.00 250.00 500.00 2,500.00 44.40 222.00 7.00 35.00
A SECTION ATOTAL |$ 5,613,765.00 S 4,355,903.47 S 3,278,530.00 S 4,030,010.00 S 5,032,571.00 S 3,501,383.00 S 6,020,565.53 B 4,230,741.79 S 3,888,972.00
B SECTION B TOTAL |$ 739,060.00 S 1,471,541.67 S 1,496,655.00 S 1,362,455.00 S 2,116,674.00 S 2,452,060.00 S 1,214,306.00 B 727,437.75 S 1,103,028.00
c TOTAL S 6,352,825.00 S 5,827,445.14 S 4,775,185.00 S 5,392,465.00 S 7,149,245.00 S 5,953,443.00 S 7,234,871.53 S 4,958,179.54 S 4,992,000.00
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