ltem	Configuration				
	On-Ramp with Limited Counts	On-Ramp with Expanded Counts	On-Ramp with Frontage Road Improvements and Limited Counts	On-Ramp with Frontage Road Improvements and Expanded Counts	
Schematic and Environmental	\$370,000	\$470,000	\$410,000	\$500,000	
PS&E	\$180	\$180,000		\$300,000	
Construction	\$2,00	\$2,000,000		\$4,000,000	
Total	\$2,550,000	\$2,650,000	\$4,710,000	\$4,800,000	